Liminal

CONFIDENTIAL PROPOSAL



PREPARED FOR BOYS & GIRLS CLUBS OF WAKE & JOHNSTON COUNTIES

# Building on your new website, together.

WEBSITE AND COMMUNICATIONS RETAINER ·
NOVEMBER 2026 · LIMINAL

VIEW THIS PROPOSAL ONLINE

share.meetliminal.com/bgc-wake-johnston

# Dear John and Emily,

Thank you for inviting us into the next chapter of your website and your communications.

We loved building the new website with you. Since 1967, the Clubs have grown from one clubhouse in Raleigh to ten locations across Wake and Johnston counties, with Ralph leading the organization for fifty of those years. The new site gives that history a home online, along with the young people, alumni, staff, and supporters who are part of it.

John's notes describe a full year ahead: a History page with a tribute to Ralph, a Stories page, printed newsletters and videos, media relations, and the Breakfast of Champions. We'd love to help you do all of it, at a pace that fits your team and your budget.

We would be excited to help you:

- Keep the website current and secure
- Send a monthly e-news and keep social media and press outreach on a regular schedule
- Produce seasonal pieces two at a time, in the order you choose
- Build Phase 2 of the website, including the History and Stories pages

As you know, Liminal works with equity-centered nonprofits, and we clarify what an organization says before we design how it looks. For you, that means your website and your e-news tell the same story about what happens at a Club.

We see this as a partnership. You'll set the priorities each month, and we'll do the work and keep you posted along the way.

We look forward to the conversation,



**Bill Cummings**

CEO, LIMINAL

02.

THE OPPORTUNITY

# What comes after a new website

With the new site live, the Clubs have a home for their news and their people, and John's list shows how many stories and moments are ready to go.

01

### A site that grows with you

New annual reports, 990s, and audits need a regular home on the site, and the Johnston County locations and volunteers page are ready for space of their own.

02

### Stories ready to tell

Alumni, donors, board members, and staff each have a story about what a Club means to them, and a History page can honor Ralph's fifty years of leadership.

03

### A full calendar of moments

A Valentine for donors, the Breakfast of Champions, and the year-end video each give you a reason to thank people and invite them closer.

03 · THE SOLUTION

# One team for your website and your monthly message

Liminal will maintain your website and run your monthly communications on one retainer, with seasonal projects moving through a shared queue that you prioritize.

01

## Website

Hosting, technical care, and basic edits, like posting the newest annual report or updating a Club's details.

02

## Monthly communications

Strategy and SEO, a monthly e-news, social media content, and one press release a month with media pitching.

03

## Seasonal projects

Printed newsletters, videos, collateral, event marketing, and signage design, two projects at a time, in the order you choose.

04

## Phase 2 website

New History and Stories pages, Johnston County locations, a volunteers page, and a capital campaign donor wall.

04.

DESIRED FUTURE STATE

# Where this leaves you

A website and a monthly rhythm of communications that help families and supporters stay close to the Clubs all year.

01

### Current at a glance

Visitors find up-to-date Club details and the latest reports on the website without needing to call or email your office.

02

### Supporters in the loop

Donors and volunteers hear from you each month through the e-news and social media, so they know what's happening at the Clubs.

03

### A legacy people can find

The History and Stories pages keep Ralph's leadership and alumni voices on the website for new supporters to discover.

05 · WHY LIMINAL

# Why Liminal for the Clubs

You already know how we work, and we already know your website. This retainer builds on both.

## We know the work behind the mission.

We're former nonprofit executives and fundraisers, working alongside designers and developers who know the sector.

We work with nonprofits in the U.S. and abroad, and we help them turn complex work into clear messaging and websites that help people understand why it matters.

01

### We built your website

We know how the site is put together and where each page lives, so updates can start in the first week.

02

### Boys & Girls Clubs experience

We also work with Boys & Girls Clubs of the Greater Triad on a monthly retainer, inside the BGCA brand standards you share.

03

### Messaging before design

We settle what you want to say before we make anything, so your website and your e-news tell the same story.

04

### Close to the Clubs

Liminal is based in Raleigh, close enough to visit a Club or join you at the Breakfast of Champions.

Bill Cummings, our CEO, will lead the relationship. Bill founded Lemonade International and served as its executive director, and he has lived in Raleigh since 2005.

**We'd love to help the new site keep growing alongside the Clubs.**

06 · YOUR TEAM

# Who does the work

Everyone listed here works on your account. Our web developer joins for Phase 2 and technical care.



RELATIONSHIP LEAD

### Bill Cummings

CEO

Leads the monthly planning call with John and Emily and guides your communications strategy.



PROJECT MANAGEMENT

### Gracia Zelaya

SENIOR PROJECT MANAGER

Keeps the queue moving and is your day-to-day point of contact.



CONTENT

### Hannah Sherk

CONTENT SPECIALIST

Writes the monthly e-news and press releases, and shapes alumni and donor stories for the website.



DESIGN

### Giancarlo Robello

SENIOR GRAPHIC DESIGNER

Designs the printed newsletters and collateral, and the new pages in Phase 2.

07 · HOW WE WORK TOGETHER


# Two projects at a time, in the order you choose

Your monthly work runs on a regular schedule: website edits, strategy and SEO, the e-news, social media content, and one press release a month.

Seasonal projects move through a shared queue. We'll keep two projects in production at a time, and when one finishes, the next one on your list starts. You set the order, and we'll look at the queue together on a monthly call so seasonal pieces are ready when you need them.

This keeps your full list in scope without raising the monthly fee. If something urgent comes up, you can move it to the front of the line.

Phase 2 of the website runs on its own track, outside the two-project limit, so new pages don't slow down your marketing.




Step 01

**Monthly planning call**

Step 02

**You set the queue order**

Step 03

**Two projects in production**

Step 04

**The next project starts**

**You decide what matters most each month, and the work follows your priorities.**

# A place in the plan for each item on John's list

The retainer covers the monthly work and the project queue. Phase 2 is a separate, fixed-fee project.

MONTHLY

## Website and communications

01 **Hosting and technical care**

02 **Basic website edits, including new reports and documents**

03 **Strategy and SEO for social media, the website, and email**

04 **Monthly e-news**

05 **Social media content**

06 **One press release a month, with media pitching**

IN YOUR QUEUE

## Seasonal projects

07 **Printed newsletters, four a year**

08 **General and volunteer brochures and collateral**

09 **Valentine for donors**

10 **Summer recap video and postcard**

11 **Event marketing**

12 **End-of-year recap video script and storyboard**

13 **Breakfast of Champions video, edited and posted to the website**

14 **Design for signage and branding inside your Clubs**

PHASE 2

## Website additions

15 **Separate pages for the Johnston County locations**

16 **Volunteers page**

17 **Capital campaign donor wall, with updates**

18 **History page with a timeline and a tribute to Ralph**

19 **Stories page with impact, alumni, board, donor, and staff stories linked to YouTube**


Each piece gets two rounds of feedback. The retainer covers the design of what you need, including signage and branding inside your Clubs. Printing and installation would be an additional cost, quoted before any work begins. If you'd like us to handle printing, our sister company, BRANDilly, can print newsletters, signage, and other pieces for you. For the end-of-year recap video, the retainer covers writing the script and helping you storyboard it. Recording and editing would be outside the retainer, and we can introduce you to a video partner who does excellent work with nonprofits.

09.

PROPOSED TIMELINE

# Twelve months, starting in January

January through December 2027. We'll meet with you each month to plan the queue and send a short written update in between. The seasonal dates below are a starting point, and you'll set the final order.




IF THE CAPITAL CAMPAIGN IS UNDERWAY, WE CAN START PHASE 2 WITH THE DONOR WALL

# One monthly fee, with Phase 2 priced on its own

A monthly retainer for website and communications, and a fixed fee for Phase 2 of the website.

Retainer · 12 months

### Website and communications

$5,500/mo

Hosting, website edits, monthly communications, and two seasonal projects at a time. Billed monthly.

Phase 2 · Fixed fee

### Phase 2 website

$7,500

Johnston County pages, volunteers page, donor wall, History page, and Stories page. 40% to start, then three payments of 20%.

Optional

### Printing through BRANDilly

Per job

Our sister company, BRANDilly, can print newsletters and signage if you'd like us to handle it. Printing and installation are quoted before work begins.

The retainer includes design for print pieces and in-Club signage, two rounds of feedback on each piece, and a monthly planning call. Printing and installation are quoted separately, and postage is not included. Recording and editing the end-of-year video are outside the retainer. Work outside this scope would be quoted before anything begins.

Liminal

11 · NEXT STEPS

# Let's keep the Clubs' story going all year.

Thank you for the trust you've shown us on the website. We'd be honored to keep working alongside your team, and we'll be ready to start in January with a kickoff call and your first queue on the calendar.

If you'd like to talk through any part of this, we can find a time in the next week or two.


**Bill Cummings**

CEO, LIMINAL

bill@meetliminal.com


## meetliminal.com